WEBEL TECHNOLOGY LIMITED

CORRIGENDUM - I

TENDER NO. WTL/IT/MPLS/22-23/011 dated 17.06.2022

Sl. No.	Section No.	Page /Clause No.	Clause Description	Clarification / Revised clause
1	SCOPE OF WORK & RESPONSIBILITY	Page No.: 4	The bidder is also required to provide 3 Gbps (ILL- 1:1) link with /24 Public IPs at the WBSWAN SHQ for proliferation of internet services to all connected nodes.	The bidder is also required to provide 3 Gbps (ILL- 1:1) link with /25 Public IPs at the WBSWAN SHQ for proliferation of internet services to all connected nodes.
2	SECTION - A SCOPE OF WORK & RESPONSIBILITY	Page No.: 5 Timeline to meet Bandwidth on Demand	In case of upgrade requirement, the Bidder should be in a position to upgrade the existing bandwidth within 2 weeks time frame. The payment will be made on prorate basis.	In case of upgrade requirement, the Bidder should be in a position to upgrade the existing bandwidth within 4 weeks time frame. The payment will be made on prorate basis.
3	SECTION – D INSTRUCTION TO BIDDER	Page No.: 19 CONTRACT EXECUTION	On receipt of the Letter of Award the contractor should submit a Performance Bank Guarantee (PBG) equivalent to 10% of the total contract value within three weeks from the date of receipt of Letter of Award/Order. The PBG should be valid for six months more than the warranty period. All delivery of the material will have to be completed within 45 days from the date of acceptance of contract and the contractor has to ensure all activities leading to the commissioning of the contract to be completed within 75 days from the date of award. Subsequent to the award of contract, the contractor will have to arrange for the requisite material as per BOM.	On receipt of the Letter of Award the contractor should submit a Performance Bank Guarantee (PBG) equivalent to 3% of the total contract value within three weeks from the date of receipt of Letter of Award/Order. The PBG should be valid for six months more than the warranty period. All delivery of the material will have to be completed within 45 days from the date of acceptance of contract and the contractor has to ensure all activities leading to the commissioning of the contract to be completed within 75 days from the date of award. Subsequent to the award of contract, the contractor will have to arrange for the requisite material as per BOM.